

C2216653 & C2216679 : FIN - MB CCTV Upgrade Phase 2 And Phase 3 (Rebid)

Prepared by University of California - San Francisco - 654 Minnesota St, 2nd Floor, San Francisco, CA 94107, USA

Bid Package Lead: Lisa Trogdon (lisa.trogdon@ucsf.edu)

Project Location: 1650 3rd Street, San Francisco, CA 94158, United States of America

C2216653 & C2216679: Electrical

Contractors

Generated November 5, 20

Base Bid

LINE ITEMS

LUMP SUM BASE BID - C2216653 FIN - MB CCTV Upgrade Phase 2 [ROUND TO THE NEAREST WHOLE DOLLAR]

LUMP SUM BASE BID - C2216679 FIN - MB CCTV Upgrade Phase 3 [ROUND TO THE NEAREST WHOLE DOLLAR]

DAILY RATE OF COMPENSATION FOR COMPENSABLE DELAYS - Bidder shall determine and provide its daily rate of compensation for any Compensable Delay caused by University at any time during the performance of the Work. BuildingConnected will perform the extension of the daily rate (Unit Cost) times the Multiplier (Quantity). The Minimum Compensable Daily Rate is \$1.00 per day.

Base Bid Total

SCOPE-SPECIFIC INFORMATION

SUBCONTRACTOR SBES AND DVBS

Total percentage of bid amount to be performed by SBEs and DVBEs

LIST OF SUBCONTRACTORS

Subcontractor 1 - Portion of the Work Activity (e.g. electrical, mechanical, concrete)

Subcontractor 1 - Name of Business

Subcontractor 1 - Location of Business (city)

Subcontractor 1 - License No.

Subcontractor 1 - DIR Registration No.

Subcontractor 1 - Business Category: Small Business Enterprise (SBE)

Subcontractor 1 - Business Category: Disabled Veteran Business Enterprise (DVBE)

Subcontractor 2 - Portion of the Work Activity (e.g. electrical, mechanical, concrete)

Subcontractor 2 - Name of Business

Subcontractor 2 - Location of Business (city)

Subcontractor 2 - License No.

Subcontractor 2 - DIR Registration No.

Subcontractor 2 - Business Category: Small Business Enterprise (SBE)

Subcontractor 2 - Business Category: Disabled Veteran Business Enterprise (DVBE)

McClure Electric, Inc.

Submitted by Bob Bourdi

\$579,137

Original Proposal, November 5, 2025

Unit	Qty	Unit Cost	Total Cost
			\$579,137

\$94,945

\$483,192

days 10.00 \$100.00 \$1,000

\$579,137

Phase 2 A/V

Metro Electric

2400 Third Street, San Francisco, CA 94107

401047

1000028931

NO

NO

Phase 3 A/V

Metro Electric

2400 Third Street, San Francisco, CA 94107

401047

1000028931

NO

NO

W. Bradley Electric, LLC

Submitted by Don Graniz

\$653,462

Original Proposal, November 1, 2025

Unit	Qty	Unit Cost	Total Cost
			\$653,462

\$101,395

\$540,267

days 10.00 \$1,180.00 \$11,800

\$653,462

Concrete

Cal-Cor Inc.

1390 N. McDowell Blvd - Suite G-260

1016473

PW-LR-1000596714

NO

NO

N/A

N/A