

2025 - 01: UCSF MLK Jr. Way Blding 1st Flr Lab Upgrade - Rnd 01 Trade Vendor Onboarding

Prepared by Dome Construction - 393 E Grand Ave, South San Francisco, CA 94080, USA

Bid Package Lead: Spencer Velloza (svelloza@domebuilds.com)

Project Location: 5700 Martin Luther King Junior Way, Oakland, CA 94609, United States of America

2330 + 2390 + 2550: Mechanical + TAB + Controls

Generated July 31, 2025

Base Bid

LINE ITEMS

Mechanical Lump Sum Base Bid – (Round to the Nearest Whole Dollar)

Test & Balance Lump Sum Base Bid – (Round to the Nearest Whole Dollar)

Controls Lump Sum Base Bid – (Round to the Nearest Whole Dollar)

Leveled Bid Total

GENERAL ACKNOWLEDGMENTS

Silicon Valley Mechanical

Submitted by Kyle Maloney

\$991,018

Unit	Qty	Unit Cost	Total Cost
			\$991,018
			\$669,855
			\$82,200
			\$238,963

\$991,018

Western Allied Mechanical Inc.

Submitted by Suraj Thapa

\$1,010,000

Unit	Qty	Unit Cost	Total Cost
			\$1,010,000
			\$810,000
			\$24,500
			\$175,500

\$1,010,000

ACCO Engineered Systems, Inc.

Submitted by Reza Habib

\$1,044,505

Unit	Qty	Unit Cost	Total Cost
			\$1,044,505
			\$527,357
			\$76,206
			\$440,942

\$1,044,505

Frank M. Booth, Inc.

Submitted by Bianca Cruz

\$2,095,280

Unit	Qty	Unit Cost	Total Cost
			\$2,095,280
			\$1,469,505
			\$78,775
			\$547,000

\$2,095,280