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ANNOUNCEMENT TO PREQUALIFIED BIDDERS 
 

1.0 INTRODUCTION 
 

1.0.1 The University of California, San Francisco has completed the prequalification for the 
Project. This Announcement to Prequalified Bidders establishes the requirements for 
sealed bids, which will only be accepted from the Prequalified Bidder. 
 

1.0.2 Bidding Documents will be available to prequalified Bidders on February 27, 2025 and 
can obtain complete sets of the Bidding Documents through the online bidding system, 
BuildingConnected.  Prequalified bidders are required to register as a supplier and 
complete the registration form at: 
https://app.buildingconnected.com/public/654ab4b90da0a10035053c78. 

 
1.0.3 Once registered, prospective bidder can log on to BuildingConnected and retrieve the 

Bidding Documents by project name and number.  Contact Alison Kang at 
Alison.Kang@ucsf.edu for any BuildingConnected questions.  Subject line of the email 
should state UCSF Health Building Connected Question. 

 
1.0.4 Only Prequalified Bidders will be allowed to submit a Bid on this project.  The following 

bidders have been prequalified to bid on this project and constitute “Prequalified 
Bidders”:  

  Cameron Builders, Inc. 
 Colin Construction Company 
 Peacock Construction 
 TCB Builders, Inc. 

 
1.1 PURPOSE 

 
1.1.1 The University’s primary objective in utilizing the Construction Manager at Risk (CMAR) 
Project Delivery for this project is to bring the best available construction experience and expertise 
together to work with the University as a team, to successfully meet the unique challenges presented 
by this project in the most productive and least wasteful manner, including implementation and use 
of Lean Construction Tools and Methods. 
 
1.1.2 The University desires to select a cooperative, highly functional Bidder (Construction 
Manager) to provide a project that fully meets the University’s established needs of program, Target 
Cost, on-going operations, and site development guidelines. The Construction Manager at Risk 
Project Delivery approach is intended to allow designers and contractors to work together to 
address each of these challenges concurrently, to produce an effective and comprehensive design 
concept that meets all these needs. 

1.1.3 The University requests an integrated design and construction approach that will provide 
the needed amount of space with the highest design and construction quality, all within the 
established Target Cost. 

   
1.1.4     The intent of the University is to award this Agreement to the CM/Contractor. During Phase 
1, the University and CM/Contractor will be putting into place processes to effectuate the intent of 
the Contract Documents, including but not limited to the process to delegate roles and 
responsibilities as outlined in shown in the Design Assist and Design Build Responsibility Matrix 
(Exhibit 4D).    

https://app.buildingconnected.com/public/654ab4b90da0a10035053c78
mailto:Alison.Kang@ucsf.edu
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1.2 PROJECT OVERVIEW – CM/CONTRACTOR CONTRACT PROVISIONS SUMMARY 
 
1.2.1 The University will retain a CM/Contractor through competitively bidding the Project, to 
provide Preconstruction, Design Assist & Design Build Services during the Project design period 
and to act as a general contractor to construct the Project as the design is completed.   The pre-
construction period during which the Design, Preconstruction, Design Assist & Design Build 
Services to be completed is referred to in the Contract Documents as “Phase 1”.  The construction 
period during which the Construction Work to be completed is referred to as “Phase 2”.  

1.2.2 The CM/Contractor, during Phase 1 and after authorization by the University, will 
competitively bid the various Bid Packages representing the Construction Work required to 
complete the Project.  The Agreement provides the specific competitive bidding requirements. 
After approval by the University, the Bid Packages will be incorporated into the Agreement by 
Contract Amendment.  No cost for Subcontractors performance or payment bonds, or insurance in 
lieu thereof will be included in Contract Amendments.  Neither the Target Cost shall increase nor 
will Contract Time be added with the approval of Bid Packages. 
 
1.2.3 The Fee percentage will be the amount bid by CM/Contractor and will include Overhead 
and Profit.  General Conditions Cost will be added after the completion of the Construction 
Documents and finalization of the Project Cost.  Under no circumstances will the sum of fee, 
general conditions, general requirements, design cost, and Guaranteed Maximum Price (GMP) 
work exceed the Target Cost of the Project.  The GMP for the Project, for both subcontracted and 
self-performed work, will be added through the bidding process and award of Bid Packages by the 
CM/Contractor using procedures (Project Manual, Tab 10) required of the University under state 
law.  The Bid Packages will be added to the Contract by Contract Amendment after the lowest, 
responsible, responsive bidder has been identified. 
 
1.2.4 The Phase 1 scope of Design and Preconstruction Services and Phase 2 scope of 
Construction Work are each detailed in the Scope of Work found in the Bidding Documents, and 
described in the Agreement, and such phases together will be all of the work required to deliver the 
complete Project.  The minimum items of General Conditions Work that the CM/Contractor will 
be expected to make available to its CM Subcontractors are defined in the CM/Contractor Provided 
General Condition to Subcontractor, Project Manual Tab 11. This list will be required to be 
included with all Bid Packages so CM Subcontractors understand what minimum General 
Conditions Work items will be provided by the CM/Contractor. 
 
1.2.5 The Contract provides the University with an option for Phase 2 Construction Work.  The 
Phase 1 Design and Preconstruction Services shall continue into Phase 2, as the design work 
requires. 
 
1.2.6 The Bid Security will be returned to unsuccessful bidders after the Agreement has been 
awarded.  The University will retain the Bid Security of the successful Bidder until CM/Contractor 
has furnished the Performance Bond and Payment Bond required by Article 12 of the Agreement. 
Failure to furnish Performance and Payment Bonds in accordance with the Agreement may result 
in the assessment of liquidated damages.  Notwithstanding the foregoing, if a Bidder fails or 
refuses, within 10 days after receipt of notice of selection, to sign the Agreement or submit to 
University all of the items required by the Bidding Documents, the University may retain and/or 
draw upon the Bid Security. 
 
1.2.7 The provisions herein are in summary form only.   The CM/Contractor shall in all cases 
review the Contract Documents for specific requirements.  If there are conflicts between the 
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provisions of the Bidding Documents and the Contract Documents, the provisions of the Contract 
Documents shall govern. 
 
1.2.8 The lowest responsible bidder will be selected on the basis of the lowest cost to the 
University.  
 
1.2.9 Compensation for this Project differs significantly from other projects undertaken by the 
University of California and includes a CM/Contractor Fee, Guaranteed Maximum Price (GMP) 
not to exceed the Target Cost established by the University.  Bidders should carefully review the 
compensation provisions of this Bidding Document. 
 

2.0 NOT USED 
 
2.1 GENERAL REQUIREMENTS 
 
The successful CM/Contractor shall be responsible for providing the Phase 1 Design and Preconstruction 
Services and Phase 2 Construction Work as indicated below and described in greater detail in the Contract 
Documents.   
 
The University will award to the successful CM/Contractor the Agreement which will provide for the 
performance of Phase 1 and Phase 2, subject to the University’s Phase 2 Option.  The Contract Time for the 
completion of the Phases shall be as indicated below and in the CM/Contractor Agreement.  Liquidated 
damages will be assessed as indicated in the CM/Contractor Agreement. 
 
2.2 WORK PHASES  
 
The successful CM/Contractor shall be responsible for providing services for the development of the Project 
including Design and Preconstruction Services in Phase 1 and Construction of the Project in Phase 2.  Work 
under Phase 2 will only commence if the University elects to exercise its Option for these Phases.  The 
successful CM/Contractor shall be responsible for providing the Design and Preconstruction Services during 
Phase 1 and Construction Work during Phase 2.   

 
2.2.1     Design and Preconstruction Services – Phase 1  
 
The selected CM/Contractor shall be responsible for the Design and Preconstruction Services for 
the Project as identified in the Sections 6.2 through 6.8 of the Agreement.  
 

2.2.1.1  The Design and Preconstruction Services shall include (at a minimum) the 
following: 
 

a. Develop and provide construction schedule 
 

b. Develop and provide procurement schedule including identifying long lead 
times. Identify opportunities for early procurement of long lead items. 
 
c. Development of Bid Packages per UCSF requirements, including design-
assist/design build trades 

 
d. Site logistics planning & coordination  

 
e. Site logistics planning and coordination. 
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f. Selection of subcontractors, as required. 
 

g. Investigation of existing spaces to uncover existing conditions, and to 
coordinate with existing utilities for inclusion in the construction documents, 
including fire sprinklers. 

 
h. Weekly scoping/design/constructability review meetings with the design 
team for a total of 24 weeks. 

 
i. Constructability cost analysis and estimates at 50% DD, 100% DD, 50% CD, 
and 95% CD.  

 
j. Constructability review throughout the CD and permitting phases. Track 
recommendations and status in a log format. 
 
k. Participate in Target Value Design 

 
l. Prepare early demolition packages for site investigation, as needed. 
 
m. Develop shutdown schedule and detailed documentation including 
investigation, tracing, panel schedule review, coordination studies, air balance, pre-
balance, megger testing requirements, etc. Prepare Facilities Impact Request (FIR) 
and MOPs on University forms. 

 
n. Assistance with HCAI backcheck comments. 

 
o. Develop and provide submittal log and schedule, and begin submittal 
process during design/permitting. 

 
p. Pre-review with FLSO for ILSM impacts. 
 
q. Develop responsibility matrix for all fixtures, furniture, and equipment. 
 

2.2.1.2 The University has established the Design and Preconstruction amount for Phase 
1 will be a lump sum amount determined by the CM/Contractor.  
 

2.2.2    Bid Packages  
  

 2.2.2.1     CM/Contractor, a company CM/Contractor has a financial interest in, or a parent 
company of CM/Contractor will be permitted to submit a bid to self-perform the work of a 
Bid Package if the Bid Package work primarily involves one or more of the following 
specific trade(s): 

1) demolition; 
2) concrete; 
3) rough carpentry; 
4) finish carpentry; 
5) drywall;  
6) contractor-installed equipment and accessories; 
 

2.2.2.2 University will conduct bidding for any Bid Package when the CM/Contractor, a 
company CM/Contractor has a financial interest in, or a parent company of 
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CM/Contractor intends to submit a bid to self-perform the work of the Bid 
Package.  University will consider request for additional self-performed work not 
listed in Section 2.2.2.1 above. 

 
2.2.2.3 The CM/Contractor shall provide within the time frame after the issuance of 50% 

Construction Documents, written notification to University's Representative 
within 10 business days from the date of the Notice to Proceed if CM/Contractor, 
a company CM/Contractor has a financial interest in, or a parent company of 
CM/Contractor intends to submit a bid to self-perform one or more of the 
categories of work described in Section 2.2.2.1 above. 

 
2.2.2.4 The University anticipates authorizing the use of the design assist and design-build 

method of delivery as shown in Exhibit 4D-Design Assist/Design Build 
Responsibility Matrix to deliver the Work.  A final list of Bid Packages authorized 
for design assist and design-build delivery method will be collaboratively 
determined within 90 days after commencement of Phase 1. 

 
2.2.3 Construction Work - Phase 2 
 
If the University exercises its Phase 2 Option, upon the Notice to Proceed – Phase 2 the 
CM/Contractor shall be responsible for the full construction of the Project as identified in the 
CM/Contractor Agreement.  Separate Notice to Proceeds for each Work Phase will be issued. The 
GMP for Phase 2 will be confirmed and acknowledged.   

 
2.3 LIQUIDATED DAMAGES 
 
Liquidated damages will only apply on construction work.  See Business Term Sheet and Section 9.8 of 
the Agreement for detailed requirements.   
 
2.4   MANDATORY PRE-BID CONFERENCE AND JOB WALK 
 

2.4.1 A mandatory pre-bid conference will be conducted on March 13, 2025, beginning 
promptly at 6:30 AM and ending at 7:00 AM.  Only those bidders who participate in the pre-bid 
conference, in its entirety, will be allowed to bid on the project.  Participants shall meet outside of 
the UCSF Clinical Sciences Building, 521 Parnassus Ave, San Francisco, CA 94143. 
 
2.4.2 A mandatory pre-bid job walk will be conducted on March 13, 2025, beginning promptly 
at 7:00 AM and ending at 8:00 AM.  Participants shall meet at UCSF Radiology at Parnassus, 
505 Parnassus Ave, 3rd Floor, San Francisco, CA 94143. Only those bidders who participate in 
the both the conference and job walk in their entirety will be allowed to bid on the project. Please 
limit the number of attendees to essential personnel, and a maximum of 1 person from each 
subcontracting group. For further information, contact the University’s Project Manager, Adam 
Wyner at Adam.Wyner@ucsf.edu. 
 

 
2.5.1 CLARIFICATIONS 
 

2.5.1 Requests for clarification or interpretation of the Bidding Documents must be submitted 
through BuildingConnected under the Message tab to University by March 18, 2025 by 12:00 PM.  
Questions received after the above-noted deadline may be answered at the discretion of the 
University’s Representative.  
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2.5.2 Revisions, additions, or deletions will be made by written addenda issued by University 
only. 
 

2.6 NOT USED 
 
2.7 BIDS 
 

Bid Deadline: 
 

March 28, 2025 at 2:00 PM 

Bids will not be accepted after: 
 

March 28, 2025 at 2:00 PM 

Bids will be received in: BuildingConnected electronic system as separate and distinct 
files of required documents 
 

Announcement of which Bidders 
submitted a Bid 

March 28, 2025 by 2:05 PM in a Notice in BuildingConnected 

Bids Opened March 28, 2025 by 2:05 PM via Zoom conference call (See 
Supplementary Instructions to Bidders). 

 
2.8 BID SECURITY 

 
Bid Security in the amount of 10% of the Target Cost ($2,000,000.00) shall accompany each Bid.  Bid 
Security shall be a Bid Bond in the form provided by University and included herein, or a certified check 
made payable to “The Regents of the University of California.”  If the Bid Security is a Bid Bond, the 
Surety issuing the Bid Bond shall be, on the Bid Deadline, an admitted surety insurer (as defined in the 
California Code of Civil Procedure Section 995.120).  
 
2.9 The work described in the contract is a public work subject to section 1771 of the California Labor 
Code. 
 
2.10 No contractor or subcontractor, regardless of tier, may be listed on a Bid for, or engage in the 
performance of, any portion of this project, unless registered with the Department of Industrial Relations 
pursuant to Labor Code sections 1725.5 and 1771.1.  
 
This project is subject to compliance monitoring and enforcement by the Department of Industrial 
Relations. 

REGISTER AT THIS LINK:  http://www.dir.ca.gov/Public-Works/PublicWorks.html   
[The contractor registration link is on the right side.] 

 
2.11 The successful Bidder shall pay all persons providing construction services and/or any labor on 
site, including any University location, no less than the UC Fair Wage (defined as $15 per hour) and shall 
comply with all applicable federal, state and local working condition requirements. 
 
2.12 The lowest responsible bidder will be selected on the basis of the lowest cost to the University.  
 
 
 
 
 

http://www.dir.ca.gov/Public-Works/PublicWorks.html%C2%A0
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2.13  The successful Bidder will be required to have the following State of California Contractor's license 
current at the time of submission of the Bid: 
 

LICENSE CLASSIFICATION: General Contractor 
LICENSE CODE: B 

 
2.14  Target Cost: $2,000,000.00 
 
THE REGENTS OF THE UNIVERSITY OF CALIFORNIA 
University of California, San Francisco 
FEBRUARY 2025


