

# C905608: RNEW - MB RC Center Controls

Prepared by University of California - San Francisco - 654 Minnesota St, 2nd Floor, San Francisco, CA 94107, USA

Bid Package Lead: Lisa Trogdon (lisa.trogdon@ucsf.edu)

Project Location: 1675 Owens Street, San Francisco, CA 94158, United States of America

## C905608: General Building

Generated April 22, 2024

### Base Bid

#### LINE ITEMS

LUMP SUM BASE BID - [ROUND TO THE NEAREST WHOLE DOLLAR]

DAILY RATE OF COMPENSATION FOR COMPENSABLE DELAYS - Bidder shall determine and provide its daily rate of compensation for any Compensable Delay caused by University at any time during the performance of the Work. BuildingConnected will perform the extension of the daily rate (Unit Cost) times the Multiplier (Quantity). The Minimum Compensable Daily Rate is \$1.00 per day.

#### Base Bid Total

#### SCOPE-SPECIFIC INFORMATION

##### SUBCONTRACTOR SBES AND DVBS

Total percentage of bid amount to be performed by SBEs and DVBEs

##### LIST OF SUBCONTRACTORS

Subcontractor 1 - Portion of the Work Activity (e.g. electrical, mechanical, concrete)

Subcontractor 1 - Amount of Subcontract

Subcontractor 1 - Name of Business

Subcontractor 1 - Location of Business (city)

Subcontractor 1 - License No.

Subcontractor 1 - DIR Registration No.

Subcontractor 1 - Business Category: Small Business Enterprise (SBE)

Subcontractor 1 - Business Category: Disabled Veteran Business Enterprise (DVBE)

Subcontractor 2 - Portion of the Work Activity (e.g. electrical, mechanical, concrete)

Subcontractor 2 - Amount of Subcontract

Subcontractor 2 - Name of Business

Subcontractor 2 - Location of Business (city)

Subcontractor 2 - License No.

Subcontractor 2 - DIR Registration No.

Subcontractor 2 - Business Category: Small Business Enterprise (SBE)

Subcontractor 2 - Business Category: Disabled Veteran Business Enterprise (DVBE)

## ACCO Engineered Systems, Inc.

Submitted by Jess Stenett

**\$1,280,720**

Original Proposal: April 22, 2024

Unit	Qty	Unit Cost	Total Cost
			<b>\$1,280,720</b>
			\$1,279,720
days	10.00	\$100.00	\$1,000
			<b>\$1,280,720</b>

#### Controls

\$490,105

#### Sunbelt

Pleasanton, CA 94588

800423

1000000551

NO

NO

#### Electrical

\$583,200

#### Colevan Electric

Pleasanton

860761

1000031781

NO

NO

**Base Bid**

**\$69,550**

Original Proposal, April 22, 2024

**LINE ITEMS**

Unit	Qty	Unit Cost	Total Cost
------	-----	-----------	------------

Subcontractor 3 - Portion of the Work Activity (e.g. electrical, mechanical, concrete)

Air Balance

Subcontractor 3 - Amount of Subcontract

\$69,550

Subcontractor 3 - Name of Business

RSAnalysis

Subcontractor 3 - Location of Business (city)

El Dorado Hills

Subcontractor 3 - License No.

748756

Subcontractor 3 - DIR Registration No.

1000012928

Subcontractor 3 - Business Category: Small Business Enterprise (SBE)

NO

Subcontractor 3 - Business Category: Disabled Veteran Business Enterprise (DVBE)

NO