

REVEALED PROPOSAL SUMMARY
 UNIVERSITY OF CALIFORNIA, SAN FRANCISCO
 MEDICAL CENTER, OFFICE OF DESIGN & CONSTRUCTION

Date Revealed: **March 2, 2026**

Accepted Alternates: **None**

Project Title: 1500 Owens MRI Upgrade
 Project No.: PRO-000111
 Contract No.: BDB0008
 Proposal Opening Date: Monday, February 23, 2026 at 2:00 PM
 Maximum Acceptance Cost: \$1,900,000.00

BIDDER	BASE PROPOSAL AMOUNT	DAILY RATE	DAILY RATE X MULTIPLIER ***10***	(BASE PROPOSAL + DAILY RATE X MULTIPLIER) PROPOSAL OPENING	ALTERNATE NO.	LIST ALL ALTERNATE AMOUNTS	NET TECHNICAL SCORE	APPARENT LOW PROPOSER (Base Proposal + Daily Rate X Multiplier + Accepted Alternates) Divided by Net Technical Score = Lowest cost per point
Peacock Construction	NONRESPONSIVE PROPOSAL							
Skanska USA Building	\$1,889,924.00	\$1,800.00	\$18,000.00	\$1,907,924.00	1 2	\$90,693.00 -\$126,743.00	154	\$12,389.12
Colin Construction	\$1,867,642.00	\$1,564.00	\$15,640.00	\$1,883,282.00	1 2	\$167,193.00 -\$89,143.00	157	\$11,995.43

Cc: PM, File