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QUALIFICATION PACKET 
for 

BORING SOILS TESTING, AND OPTIONAL AIR MONITORING SERVICES  
October 4, 2023 

 

I.  INTRODUCTION 
 

UCSF Real Estate is requesting written responses to this Qualification Packet from qualified 
firms to provide professional consulting services for the CUP DIESEL TANKSREPLACEMENT (PRJ‐
000069) project.  The successful firm shall provide boring soils testing, and optional air 
monitoring  services for work described under Section II, Project Scope. 
 
The  successful  firm will provide all necessary professional  services and be willing  to  sign  the  
Professional Services Agreement (PSA) (Attachment H) with the University. 
 
UCSF  embraces  an  environment  of  diverse  clientele,  faculty,  staff,  students,  researchers, 
practitioners, and professional support services. The University believes a workforce of differing 
backgrounds,  professional  and  life  experiences  and  perspectives  offers  superior  innovative, 
critically analyzed, and complete solutions to our unique business challenges. We are interested 
in  organizations  and  proposed  team members  that  respect  and  support  the  UCSF  diversity 
mission: "We're committed to building a broadly diverse community, nurturing a culture that is 
welcoming and supportive, and engaging diverse ideas for the provision of culturally competent 
education, discovery, and patient care." http://diversity.ucsf.edu  
 
UCSF Covid Vaccination Requirements: Due to the ongoing pandemic, UCSF is 
continually updating policies and guidelines to comply with ongoing federal, state, and local 
public health orders and to keep the UCSF community safe. UCSF requires that all UCSF 
Partners comply with pandemic‐related federal, state, and local public health orders as well as 
UCSF’s policies. Please see Attachment G titled SAR‐Site Access Requirements to comply with 
UCSF Real Estate Design & Construction's compliance and safety efforts.  

 

II.  PROJECT SCOPE 
 
The proposed project would decommission the five underground diesel fuel tanks located 
beneath Medical Center Way and install ten new aboveground tanks at the adjacent site. 
Most new tanks would be approximately 20‐feet‐tall, except for one 14‐feet‐tall tank, with 
a combined total capacity of approximately 210,000 gallons. The increased capacity is 
required to meet the needs of the existing Moffit and Long Hospitals, parts of campus, and 
the future New Hospital at Parnassus Heights. 
 
The scope of work would include: 
 

 Demolition of the existing retaining wall and domestic water pump house and removal of 
underground fuel tanks, 
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 Relocation of multiple utilities (domestic water, fire water, natural gas piping, sanitary 
sewer, storm water, electrical power, and low voltage conduits), 

 Construction of a new concrete slab, new retaining walls, and screening around the 
perimeter of the tank installation adjacent to Medical Center Way,  

 Construction of a new retaining wall and a new walkway at the edge of the reserve 
along the south side of Medical Center Way, to match the existing retaining wall and 
walkway, 

 Construction of a new domestic water pump house, new pumps, associated piping, 
power and controls, and structural systems, 

 Installation of a new stub‐out for future fuel oil connection to the New Hospital, and 

 Installation of new fuel tanks and foam fire suppression system. 
 

III.  SCOPE OF SERVICES: 
 

Depending on the need, it is anticipated that UCSF will contract for the following three activities: 
 
1. Testing 1 ‐ Soils testing in the area of excavation for the new tank farm to be installed. This 

will  require  three holes bored down  to  approximately 30’  in  the  grassy  area  adjacent  to 
Medical Center Way.  It will also require an addition three bores taken at an angle from the 
fire lane between the area of excavation and the PSRB building.  This boring will be extend 
under the area of excavation down to a further overall depth of 30’.  See Attachment 1 (Boring 
Diagram ‐ Excavation Area Testing).  

 
The purpose of this testing is to allow haul off of the excavated soils (approximately 300 cu. 
Yards. Soils testing will include testing for: 

 TPHg, TPHd:  EPA 8015B M or 8260 B/C 

 BTEX, naphthalene, MTBE, t‐butyl alcohol, Ethylene dichloride, Ethylene dibromide, 
chlorinated VOC:  EPA 8260 B/C 

 16 Priority pollutant PAH:  EPA 8270 SIM 

 5 wear metals (soil only for cadmium, chromium, nickel, lead, zinc): EPA 6020/200.8 

 Organic lead:  GC‐ECD 

 TPHg, TPHd:  EPA 8015B M or 8260 B/C 

 BTEX, naphthalene, MTBE, t‐butyl alcohol, Ethylene dichloride, Ethylene dibromide, 
chlorinated VOC:  EPA 8260 B/C 

 16 Priority pollutant PAH:  EPA 8270 SIM 

 5 wear metals (soil only for cadmium, chromium, nickel, lead, zinc): EPA 6020/200.8 

 Organic lead:  GC‐ECD 

 
2. Testing  2  ‐  Soils  testing  near  existing  Fuel  Oil  piping  which  will  be  demolished  per 

requirements per Certified Unified Program Agencies (CUPA) requirements. See Attachment 
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2 (San Francisco Department of Public Health (SFDPH) ‐ SOIL SAMPLING AT UST CLOSURE). 
Testing will include EPA 8015M, Carbon Chain.  

 
3. Testing 3 ‐ Air Monitoring Testing (Optional) – Depending on the results of testing above for 

asbestos, air monitoring  testing  for airborne asbestos may be  required during haul‐off of 
excavated soil and installation of the new retaining walls and slab.  

 
4. Testing 4  ‐ Soils testing around the area of the five (5) existing underground tanks for the 

purpose  of  decommissioning  these  tanks  per  Certified Unified  Program  Agencies  (CUPA) 
requirements. There will be approximately 12‐16 deep bores tested (25’) and testing around 
existing  piping which will  be  demolished  per  requirements.  Existing  tanks  to  remain,  be 
decommissioned and repurposed. 
See Attachments 2 (San Francisco Department of Public Health ‐ Soil Sampling at UST Closure) 
and Attachment 3  (Boring Diagram  ‐ Tank Area Testing). Testing will  include EPA 8015M, 
Carbon Chain. This testing would occur in approximately Q3 of 2025.  

 
All testing to be performed on a Time and Material (T&M) basis with a Not‐To‐Exceed (NTE) total.  
See Attachment 4 (Project Schedule) for reference. 
 
This RFQ does not obligate UCSF to award any work and UCSF explicitly reserves the right to 
award all, none, or any part of the services envisioned by this RFQ. The University reserves the 
right to select more than one professional firm to perform Soils Testing, Air Monitoring and 
Boring Services and break up and assign scopes of work referenced in this RFQ if more than one 
firm is selected. 
 

IV.  CONTENT OF SUBMITTAL  
 
A. Cover Letter (1 page limit) summarizing why your firm is the best fit for this project.  

Please address your letter to:      David Coyle 
Project Manager 
Campus Design and Construction 
UCSF Real Estate 

B. Respond to each item listed under the Selection Criteria, Attachment A. Identify each 
question and the answer in sequential order as listed in the RFQ. 

C. Complete Statement of Qualifications form, Attachment B. 

D. Complete Project Data form, Attachment C.  

E. If applicable, complete Project Data form for Technical Consultants, Attachment D.  

F. Complete University’s Consultant Experience Form, Attachment E. University requires 
consultants to disclose all work performed on any University project in the previous 5 years 
and any disputes, claims or litigation arose from such work. 

G. Complete Rate Schedule (Confidential), Attachment I in a separate pdf file labeled “RATE 
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SHEET” with firm’s name.  The file will be opened after the most qualified firm is selected.  
The rate sheet will be used to negotiate the rates. 

 
V.  SUBMITTAL AND REVIEW PROCESS 
 

A. Responses must be in a single, complete .pdf file submitted through BuildingConnected. The 

following guidelines help the screening and selection committees find the relevant information 
and support the most thorough review possible. 

a. There is a 10 page limit (each page is equivalent to one 8.5x11 inch page) inclusive of all 
title and divider pages, attachments, completed forms, etc... Pages after page 10 will 
not be considered a part of the submittal and will not be reviewed.  

b. Font size shall be no less than 11pt.  

c. The file size limit for attaching in BuildingConnected is 25MB.  If your pdf file size is 
greater than 25MB, please reduce the file size OR separate your submittal into several 
files with each file a maximum of 25MB. If you must submit more than one pdf file, 
please name your files for ease of understanding. 

B. Responses must be received no later than by October 19, 2023, 12 noon in order to be 
considered.   

C. For technical inquiries not covered by this Qualification process, please submit your inquiry 
using BuildingConnected by posting on the Message Board no later than October 12, 2023 
at 4:00 pm 

D. A Screening Committee will review all submittals in response to the RFQ and determine a 
“short list” of teams and refer this short list to a Selection Committee. The Selection 
Committee may include user representatives and professional staff as well as others as 
required. 

E. Firms may be contacted for an interview or engaged in a discussion regarding anticipated 
concepts, relative utility of alternative methods of approach for furnishing required 
services, and other issues as appropriate.  Where the Selection Committee so determines, 
an interview need not be performed if the candidate’s capabilities are well understood. 

F. If the selected firm and the University are unable to reach a fee agreement, the University 
reserves the right to discuss proposals with the next qualified firm and so forth responding 
to this Qualification process. 

G. Final selection to be completed no later than November, 2023. 
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ATTACHMENTS 

 Attachment A, Selection Criteria 

 Attachment B, Statement of Qualification Form 

 Attachment C, Project Data Form 

 Attachment D, Project Data Form for Technical Consultants 

 Attachment E, University’s Consultant Experience Form 

 Attachment F, Four (4) Technical Documents for Reference 
o Attachment 1: Boring Diagram ‐ Excavation Area Testing 
o Attachment 2: San Francisco Department of Public Health ‐ Soil Sampling at UST 

Closure 
o Attachment 3: Boring Diagram ‐ Tank Area Testing 
o Attachment 4: Project Schedule 

 Attachment G, SAR – Site Access Requirements 

 Attachment H, Professional Services Agreement (PSA) 

 Attachment I, Consultant Rate Schedule if needed (Confidential) 
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ATTACHMENT A 
 

SELECTION CRITERIA 
 
Applicant firms shall respond to each item below and will be evaluated on ALL of the following.  
 

Using Attachment C, Project Data, provide 2 example projects completed within the last 8 years. A marketing 

sheet or page of photos and plans can be attached. The expectation is that no one project will be exactly like 

this project so highlight what is similar about the submitted project attributes and how it relates to this project, 

particularly the criteria for this project: 

 
1. List key personnel assignments for this project and submit resumes and references for each.  Summarize 

roles/responsibilities on this project and experience relative to project scope.  Create a matrix of proposed 
staff indicating previous experience: 

 Working in a University or other complex organization.   

 Working with testing technical requirements 
 

Personnel that performed significant work on the submitted example projects will be scored more highly. 
Personnel assigned cannot be substituted unless approved by the University.   
 

2. We welcome teams made up of more than one firm and encourage diverse partnerships.  If not supported 

within your firm, provide the following consultants and contractors and their key personnel proposed as 

members of the team who will perform  boring, soils testing, and optional air monitoring services. The 

team will consist of a Hydrogeologist, Testing Lab and Drilling Company. 

 

List two projects of similar nature to this project completed by the consultants’ key personnel. Provide 

information on projects on Attachment D, Project Data Sheet for Technical Consultants. The Technical 

Consultant should put their best team forward, but the University reserves the option to require a change 

to consultants selected by the Professional Services Firm, if necessary. 

 

3. UCSF seeks candidates whose work experience or community service has prepared them to contribute to 
its commitment to diversity and excellence.  UCSF is an equal opportunity employer.  If a Corporation or 
Joint Venture, firm must show evidence of the firm’s written equal employment opportunity policy. Sole 
Proprietors should provide their strategies for diverse sub‐consultants or project specific partners.  

 
4. Firm must be licensed in the State of California for all necessary Professional Services disciplines as 

applicable. 
 

5. Firm must be willing to accept the contract language, including indemnification and insurance 
requirements, and will execute the Profession Services Agreement (Attachment H) as written if awarded 
the project.   
 

RFQs submitted will be reviewed and scored by the University. Firms who can satisfy the above minimum 
criteria will be scored favorably.  


