

REVISED 12-22-2023

C1951662: FIN - PHTS - MT. SUTRO FIRE MITIGATION & DEFERRED MAINTENANCE FY 23/24

Prepared by University of California - San Francisco - 654 Minnesota St, 2nd Floor, San Francisco, CA 94107, USA

Bid Due Date: 12/19/2023

Estimated Construction Cost: \$700,000

C1951662: General Building

Generated December 19, 2023

Base Bid

LINE ITEMS

LUMP SUM BASE BID - [ROUND TO THE NEAREST WHOLE DOLLAR]

DAILY RATE OF COMPENSATION FOR COMPENSABLE DELAYS - Bidder shall determine and provide its daily rate of compensation for any Compensable Delay caused by University at any time during the performance of the Work. BuildingConnected will perform the extension of the daily rate (Unit Cost) times the Multiplier (Quantity). The Minimum Compensable Daily Rate is \$1.00 per day.

Base Bid Total

LIST OF SUBCONTRACTORS

Subcontractor 1 - Portion of the Work Activity (e.g. electrical, mechanical, concrete)
Subcontractor 1 - Name of Business
Subcontractor 1 - Location of Business (city)
Subcontractor 1 - License No.
Subcontractor 1 - DIR Registration No.

The Davey Tree Expert Co. (Non-Responsive)

Submitted by Stephen Howard

\$647,985

Original Proposal, December 19, 2023

Unit	Qty	Unit Cost	Total Cost
			\$647,985
			\$647,980
days	5.00	\$1.00	\$5
			\$647,985

Crane
Sheedy Drayage CO
San Francisco
180029
1000005388

The Professional Tree Care Co.

Submitted by Paul Marino-Edwards

\$694,000

Original Proposal, December 19, 2023

Unit	Qty	Unit Cost	Total Cost
			\$694,000
			\$679,000
days	5.00	\$3,000.00	\$15,000
			\$694,000

N/A
N/A
N/A
N/A
N/A