Project No.: PRO-000071

Project Title: UCSF Moffitt/Long Hospital RM L355 CT Scan Replacement

Project No.: PRO-000071

Bid Date: August 21st, 2025 at 2 PM Estimated Construction Cost: \$44,240.00

Bid Package #	Bidder	Lump Sum Base Bid
01	Janus Corporation	\$27,914.00
01	Stomper Co., Inc.	\$43,346.00
01	Sterling Environmental	Non-Responsive

August 2025 Bid Package #01 Bid Summary

Project No.: PRO-000071

Project Title: UCSF Moffitt/Long Hospital RM L355 CT Scan Replacement

Project No.: PRO-000071

Bid Date: August 21st, 2025 at 2 PM Estimated Construction Cost: \$32,200.00

Bid Package #	Bidder	Lump Sum Base Bid
04	BK Mill & Fixture Co, Inc.	\$22,215.00
04	Milltek, Inc.	Non-Responsive

August 2025 Bid Package #04 Bid Summary

Project No.: PRO-000071

Project Title: UCSF Moffitt/Long Hospital RM L355 CT Scan Replacement

Project No.: PRO-000071

Bid Date: August 21st, 2025 at 2 PM Estimated Construction Cost: \$38,550.00

Bid Package #	Bidder	Lump Sum Base Bid
05	Heritage Doors and Glass	\$41,946.00

August 2025 Bid Package #05 Bid Summary

Project No.: PRO-000071

Project Title: UCSF Moffitt/Long Hospital RM L355 CT Scan Replacement

Project No.: PRO-000071

Bid Date: August 21st, 2025 at 2 PM Estimated Construction Cost: \$84,900.00

Bid Package #	Bidder	Lump Sum Base Bid
06	Harrison Drywall, Inc.	\$99,610.00
06	Stockham Construction	\$116.989.00
06	Golden Bay Drywall, Inc.	Non-Responsive

August 2025 Bid Package #06 Bid Summary

Project No.: PRO-000071

Project Title: UCSF Moffitt/Long Hospital RM L355 CT Scan Replacement

Project No.: PRO-000071

Bid Date: August 21st, 2025 at 2 PM Estimated Construction Cost: \$48,330.00

Bid Package #	Bidder	Lump Sum Base Bid
08	Reno's Floor Covering, Inc.	\$33,154.00
08	Anderson Commercial Flooring	\$46,835.00

August 2025 Bid Package #08 Bid Summary

Project No.: PRO-000071

Project Title: UCSF Moffitt/Long Hospital RM L355 CT Scan Replacement

Project No.: PRO-000071

Bid Date: August 21st, 2025 at 2 PM Estimated Construction Cost: \$9,600.00

Bid Package #	Bidder	Lump Sum Base Bid
09	Migale Painting Company	\$11,440.00

August 2025 Bid Package #09 Bid Summary

Project No.: PRO-000071

Project Title: UCSF Moffitt/Long Hospital RM L355 CT Scan Replacement

Project No.: PRO-000071

Bid Date: August 21st, 2025 at 2 PM Estimated Construction Cost: \$28,530.00

Bid Package #	Bidder	Lump Sum Base Bid
10	Universal Plastics Inc.	\$19,546.00
10	Elischer Construction Inc.	Non-Responsive

August 2025 Bid Package #10 Bid Summary

Project No.: PRO-000071

Project Title: UCSF Moffitt/Long Hospital RM L355 CT Scan Replacement

Project No.: PRO-000071

Bid Date: August 21st, 2025 at 2 PM Estimated Construction Cost: \$38,600.00

Bid Package #	Bidder	Lump Sum Base Bid
11	J & S Metals, Inc.	\$45,146.00
11	NELCO Worldwide	\$116,086.00

August 2025 Bid Package #11 Bid Summary

Project No.: PRO-000071

Project Title: UCSF Moffitt/Long Hospital RM L355 CT Scan Replacement

Project No.: PRO-000071

Bid Date: August 21st, 2025 at 2 PM Estimated Construction Cost: \$42,980.00

Bid Package #	Bidder	Lump Sum Base Bid
12	RG Plumbing Group, Inc.	\$48,550.00
12	Axis Mechanical Inc	\$74,128.00
12	N.V. Heathorn Co.	\$142,991.00
12	ACCO Engineered Systems	\$149,500.00

August 2025 Bid Package #12 Bid Summary

Project No.: PRO-000071

Project Title: UCSF Moffitt/Long Hospital RM L355 CT Scan Replacement

Project No.: PRO-000071

Bid Date: August 21st, 2025 at 2 PM Estimated Construction Cost: \$385,000.00

Bid Package #	Bidder	Lump Sum Base Bid
13	Axis Mechanical Inc	\$535,275.00
13	ACCO Engineered Systems	\$637,120.00
13	N.V. Heathorn Co.	\$718,718.00

August 2025 Bid Package #13 Bid Summary

Project No.: PRO-000071

Project Title: UCSF Moffitt/Long Hospital RM L355 CT Scan Replacement

Project No.: PRO-000071

Bid Date: August 21st, 2025 at 2 PM Estimated Construction Cost: \$22,500.00

Bid Package #	Bidder	Lump Sum Base Bid
14	RS Analysis, LLC	\$20,220.00

August 2025 Bid Package #14 Bid Summary