

BID SUMMARY
UNIVERSITY OF CALIFORNIA, SAN FRANCISCO
CAMPUS DESIGN & CONSTRUCTION

Project Title: **5700 MLK 1st FLOOR LAB UPGRADE**
Project No.: PRJ-000347 Contract No.: PRJ-000347-CC-001
Bid Form/Bid Security Due Date: February 29, 2024
Best Value Questionnaire Due Date: February 29, 2024
Bid Opening Date: April 10, 2024 @ 10:00AM
Contract Sum - Phase 1: \$385,000
Estimated Construction Cost: \$11,300,000
Anticipated Contract Value: \$11,300,000.00
Maximum Anticipated Contract Value: \$12,500,000.00

Bidder	OPTION SUM-Phase 2 (Construction Work)	DAILY RATE (Minimum \$1.00)	DAILY RATE x Multiplier *** 15 ***	Option Sum-Ph 2 + Daily Rate x Multiplier	Best Value Qualifications Points (Total Points Available = 1000)	LOWEST RESPONSIBLE BIDDER [{Option Sum-Phase 2}+ {Daily Rate x Multiplier} / Qualifications Points = Cost Per Quality Point]
BCCI Construction	\$ 1,275,115.00	\$3,718.00	\$ 55,770.00	\$ 1,330,885.00	758	\$ 1,755.78
Dome Construction	\$ 1,288,178.00	\$2,628.00	\$ 39,420.00	\$ 1,327,598.00	898	\$ 1,478.39
Herrero Builders, Inc.	\$ 2,558,296.00	\$5,341.00	\$ 80,115.00	\$ 2,638,411.00	808	\$ 3,265.36
Level 10 Construction	\$ 1,247,210.00	\$1.00	\$ 15.00	\$ 1,247,225.00	824	\$ 1,513.62
Swinerton Builders	\$ 1,960,264.00	\$10,184.14	\$ 152,762.10	\$ 2,113,026.10	875	\$ 2,414.89
W.E. O'Neil Construction	\$ 1,780,456.00	\$4,172.00	\$ 62,580.00	\$ 1,843,036.00	811	\$ 2,272.55